


ADDENDUM NO. 1

2024 CDBG NEW JOHNSONVILLE COLLECTION SYSTEM REHABILITATION

CITY OF NEW JOHNSONVILLE

PROJECT #: NJ-2025-3



5/21/2026

**CURRENT PROPOSAL OPENING DATE/TIME– WEDNESDAY, MAY 27th, 2026 AT 2:00 PM LOCAL TIME
(CHANGING IN THIS ADDENDUM)**

TO: ALL PROSPECTIVE PROPOSERS
FROM: Rye Engineering, PLC
DATE: May 21, 2026

This Addendum is for Revision, Clarification, and additional Information provided to the bidders. Please see below for additional information.

1. The Contractors that attended the Mandatory Pre-Bid and are allowed to submit a Bid on the project are listed below:
 - Parchman Construction Company, INC.
 - Haren Construction Company, INC.
 - Norris Brothers Excavating, LLC.
 - Pernell Excavating, LLC.
 - Underground Pipe & Construction, LLC.
 - Pipeworks Plus, INC.
 - Greenway Enterprises, LLC.
 - Moore Construction Company, INC.
2. The Bid Opening is being postponed. The new Bid Opening Date and Time is: **Wednesday, June 24, 2026 @ 2:00 PM at New Johnsonville City Hall.**
3. An On-Site Meeting is being held at the project location on **Friday, May 29, 2026 @ 3:30 PM.** All property owners involved will be at this meeting. We would like this to be a time that any project specific questions can be addressed. Notes from this meeting will be issued via addendum. All contractors are invited to attend this meeting.
4. The construction plans have been revised to correct dimensional inconsistencies on sheet C 1.0. The profile view is shown to have a “1 inch = 1 foot” horizontal scale although it is the same scale as the corresponding plan view of “1 inch = 20 foot”.
5. CCTV footage of the existing line is available at the contractors request.

Please complete acknowledgement of receipt of this addendum and email the response to mwesterman@ryeengineering.com. Likewise, please put acknowledgement of this addendum on the bid form.

**** End of Addendum No. 1 ****

Acknowledgment of receipt:

_____ (Company Name)

_____ (Signature) _____ (Date)