Bid Tabulation

2024 ARPA NEW JOHNSONVILLE WATER SYSTEM IMPROVEMENTS Bid Opening: Thursday, July 31st, 2025 at 2:00 PM LOCAL TIME

New Johnsonville City Hall located at 323 Long Street, New Johnsonville, TN 37134

	Contractor Name	y man io	cate	PLW Construction, LLC		Greenway Enterprise LLC	
CONTRACTOR NAME				PLW Construction, LLC		Greenway Enterprise LCC	
State Contractor License Information on Outside of Envelope				YES		YES	
5% Bid Bond or Cashiers Check				YES		YES	
Iran Divestment Act				YES		YES	
Non-Boycott of Israel				YES		YES	
Drug-Free Workplace Affidavit				YES		YES	
Contractor's Attestation Regarding Illegal Immigrants				YES		YES	
	ontractor's Accestation Regarding inegarin	ILS		11.5			
Certification Regarding Debarment & Suspension				YES		YES	
Certification Regarding Use of Women/Minority Subcontractors				YES		YES	
	Byrd Anti-Lobbying Amendment Certification			YES		YES	
				Base Bids			
Project .	A: Tank Mixers and Flushers						
Item No.	Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price
1	Mobilization and Bonds (Maximum of 5% of Project A Subtotal)	1	LS	\$2,400.00	\$2,400.00	\$3,500.00	\$3,500.00
2	Installation of Automatic Flusher on Tripp Rd	1	LS	\$2,500.00	\$2,500.00	\$4,250.00	\$4,250.00
3	Portable Auto Flusher (Equipment Only)	1	EA	\$4,000.00	\$4,000.00	\$2,805.00	\$2,805.00
4	Tank Mixer & Electrical @ Dupont Tank	1	LS	\$20,000.00	\$20,000.00	\$92,000.00	\$92,000.00
5	Tank Mixer & Electrical @ Lawson Hill tank	1	LS	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00
	Project A Subtotal:			\$48,900.00		\$127,555.00	
Project	B: Waterline Replacement and Installation	n on Autu	mn Ln	& Apache Dr			
Item No.	Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price
6	Mobilization and Bonds (Maximum of 5% of Project B Subtotal)	1	LS	\$8,900.00	\$8,900.00	\$7,414.00	\$7,414.00
7	6" x 6" Tapping Sleeve and Valve	1	EA	\$5,500.00	\$5,500.00	\$5,000.00	\$5,000.00
8	6" SDR-21 PVC	1,454	LF	\$60.00	\$87,240.00	\$75.00	\$109,050.00
9	6" MJ Gate Valve	5	LF	\$5,000.00	\$25,000.00	\$2,000.00	\$10,000.00
10	Fire Hydrant	2	EA	\$7,500.00	\$15,000.00	\$6,250.00	\$12,500.00
11	MJ Compact DI Fittings	575	Lbs	\$7.00	\$4,025.00	\$8.70	\$5,002.50
12	6" x 3/4" Bronze 2 Strap Tapping Saddle with Corporation Ball Valve	3	LF	\$800.00	\$2,400.00	\$700.00	\$2,100.00
13	3/4" PEXa service Pipe (w/ SS inserts @ connection points	100	LF	\$25.00	\$2,500.00	\$20.00	\$2,000.00
14	Mole under Road & Pull 2" SCH 80 PVC for Service Casing	50	LF	\$100.00	\$5,000.00	\$80.00	\$4,000.00
15	Crushed Limestone (57 stone)	120	TON	\$60.00	\$7,200.00	\$40.00	\$4,800.00
16	Asphalt Repair	78	SF	\$250.00	\$19,500.00	\$187.00	\$14,586.00
Project B Subtotal:			\$182,265.00		\$176,452.50		

				PLW Construction		Greenway Enterprise LLC					
Project C: Transmission Line Replacement											
Item No.	Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price				
17	Mobilization and Bonds (Maximum of 5% of Project C Subtotal)	1	LS	\$6,900.00	\$6,900.00	\$8,764.50	\$8,764.50				
18	8" x 8" Tapping Sleeve and Valve	2	EA	\$10,000.00	\$20,000.00	\$2,800.00	\$5,600.00				
19	8" CL. 350 DIP	20	LF	\$200.00	\$4,000.00	\$90.00	\$1,800.00				
20	10" CL. 350 DIP	215	LF	\$125.00	\$26,875.00	\$90.00	\$19,350.00				
21	Bore and Jack 20" Steel Casing pipe as a Casing for the 10" DIP, inclusive of pipe spacers, end protection, and excavation of bore pits.	208	LF	\$400.00	\$83,200.00	\$592.08	\$123,152.64				
22	10" MJ Gate Valve	2	EA	\$4,500.00	\$9,000.00	\$3,873.50	\$7,747.00				
23	8" Insertion Valve	1	EA	\$5,000.00	\$5,000.00	\$12,500.00	\$12,500.00				
24	Abandonment of existing line on North Side via Cut and Cap	1	LS	\$2,500.00	\$2,500.00	\$1,900.00	\$1,900.00				
25	MJ Compact DI Fittings	360	LF	\$8.00	\$2,880.00	\$9.00	\$3,240.00				
	Proj	\$160,355.00		\$184,054.14							
	Ва	\$391,520.00		\$488,061.64							
Cash Allowance											
Item No.	Description	Quantity	Unit	Lump Sum Price		Lump Sum Price					
1	Allowance electric to be run to Dupont Tank site by MLEC (Part of Project A)	1	LS	\$17,000.00		\$17,000.00					

*Discrepancy from bidders original calculations. Above information has been corrected.

Date: 08/01/2025

I hereby Certify that this Bid Tabulation is accurate for all bids received for this project on the date and time specified above.

